STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 4
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 04/ 04
09- 315404

Bl D

SUMMARY

I'N I NYO COUNTY I N AND NEAR LONE
PI NE AT VARI OQUS LOCATI ONS

09- 1 NY-395-54.8/59.0

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

RESURFACE EXI STI NG H G-MAY

HMLA
516, 000. 00

Bl DDER | D

564, 988. 00 4

586, 650.

617, 921.

619, 007.

00 2
00 1
00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER

48, 988. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 05/ 04
CONTRACT CODE 'G '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

25

PERCENT OVER EST 9. 49

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

B E C CONSTRUCTI ON CO

1645 ESMERALDA AVE
M NDEN NV 89423

DON GARCI A EXCAVATI NG

AND PAVI NG | NC

P O BOX 7176

SOUTH LAKE TAHOE CA 96158

SI ERRA NEVADA CONSTRUCTI ON | NC

P O BOX 50760
SPARKS NV 89435

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

775 782-2006
00684075
775 782-3226

530 577-0558
00305618
530 577-0221

775 355-0420
00593393
775 355-0535

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



09- 315404 Bl D245

09- 1 NY- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 04/ 04 05/ 05/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABRASI VE BLASTI NG THERMOPLASTI C PAVEMENT MARKI NG
Rl VERSI DE CA
APCO SHOULDER BACKI NG ( PORTI ON)
GOSHEN CA
WORKS STRI PI NG AND MARKI NG STRI PI NG AND MARKI NG

VEST COVI NA CA



09- 315404 Bl D245
09- 1 NY- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 04/ 04 05/ 05/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABRASI VE BLASTI NG | TEM5 6 AND 7
5465 24TH ST
RI VERSI DE CA 92509
AUSTI N ENTERPRI SES | TEM 13
BAKERSFI ELD CA
K R C SAFETY COVPANY | TEMS 3 AND 4 (PORTI ON)
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS I TEM 5 (PORTI ON)
Rl VERSI DE CA
WORKS STRI PI NG AND MARKI NG | TEMS 14 AND 15
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM 11 ( PARTI AL)

CONTI NUED

2788 VENTURE DR
LI NCOLN CA 95648

ABRASI VE BLASTI NG SERVI CE
5465 24TH ST
RI VERSI DE CA 92509

DI VERSI FI ED CONCRETE CUTTI NG
59 CONEY | SLAND DR
SPARKS NV 89431

K R C SAFETY COVPANY | NC
6084 W HURLEY AVE

VI SALI A CA 93291

ON NEXT PAGE

I TEM5S 6, 7 AND 10

| TEM 13 ( PARTI AL)

I TEMS 3 AND 4 ( PARTI AL)



09- 315404 Bl D245

09- 1 NY- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 04/ 04 05/ 05/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS | NC I TEM 9
P O BOX 1266
RI VERSI DE CA 92502
TAKAKO TRAFFI C CONTRCL | TEM 4 ( PARTI AL)
P O BOX 800

MOUNTAI N RANCH CA 95246
WORKS STRI PI NG AND MARKI NG | NC | TEM5 14 AND 15

1122 N AZUSA CANYON RD
WEST COVI NA CA 91790

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ABRASI VE BLASTI NG SERVI CE THERMOPLASTI C PAVEMENT MARKI NG AND LEAD COMPLI ANCE PLAN
5465 24TH STREET
RI VERSI DE CA 92509

AUSTI N ENTERPRI SES RUMBLE STRI PE AND GRI NDI NG
1536 CALLAVWAY DRI VE
BAKERSFI ELD CA 93312

WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG, MARKI NG AND TRAFFI C CONTROL ( PARTI AL)
1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790



09- 315404 Bl D245

09- 1 NY- 395 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 04/ 04 05/ 05/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00* 8, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 12, 000. 00* 12, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 468. 00* 5, 468. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 37, 000. 00* 37,000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 11, 000. 00* 11, 000. 00
6 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT MR 15 675. 00 10, 125. 00
MARKI NG
7 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 440 18. 50 8, 140. 00
8 152438 ADJUST FRAME AND COVER TO GRADE EA 20 250. 00 5, 000. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 540 12. 00 18, 480. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 1, 000. 00* 1, 000. 00
11 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 700 45. 00 31, 500. 00
12 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,900 75. 00 367, 500. 00
13 394054 SHOULDER RUMBLE STRI P M 3,420 1.25 4,275.00
(AC, GROUND- I N | NDENTATI ONS)
14 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 40, 000 .35 14, 000. 00
15 (S) 840772 PAVEMENT MARKI NGS ( TAPE) M 450 70. 00 31, 500. 00

TOTAL 564, 988. 00



| TEM

RPRRR R
GRWNROOONOUIRAWNE

_|
9

09- 315404
09- 1 NY- 395
05/ 04/ 04

409150. 00
10260. 00
14000. 00
31500. 00

586, 650. 00

SUMMARY

OF

REMA

431200.
11628.
14400.
30600.

617, 921. 00

N

N G

Bl DDERS
FOURTH
BI D AMOUNT
1, 000. 00* 1000
2, 500. 00* 2500
4, 000. 00* 4000
19, 692. 00* 19692
3, 500. 00* 3500
285. 00 4275
17.00 7480
700. 00 14000
15. 00 23100
2, 600. 00* 2600
45. 00 31500
92. 00 450800
3.00 10260.
.32 12800.
70. 00 31500
619, 007. 00

Bl D245
PACE 6
05/ 05/ 04



